



UNIVERSITY OF SARGODHA SARGODHA

TENDER NOTICE

University of Sargodha invites the tender/Bids for the Development Works as detailed below from the enlisted contractors (except # 15.16.17.) of University of Sargodha

S#	Name of work	Estimated Cost	Earnest Cost Rs.	Completion Time	Tender Document Cost Rs.	Date For issue Of tender	Tender Receiving / Opening Date & Time
1	Provision of Tuff Pavers at Different Place at Main Campus , University of Sargodha	Rs. 16.88 (M)	2% of the Estimated amount	03 Months	10000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
2	Renovation of Official Residence No 02 at, University of Sargodha (Lecturer Department of Mathematics)	Rs. 963738/-	2% of the Estimated amount	02 Months	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
3	Construction of 2 nd Floor of Engineering College at University of Sargodha	Rs. 25.652 (M)	2% of the Estimated amount	08 Months	10000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
4	Construction / Provision of Sewer Line from MBA Department to Gate # 3 in University of Sargodha (Chemistry, IT and Physics Department)	Rs. 1602989/-	2% of the Estimated amount	01 Month	10000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
5	Raising of Wall with Concertina Wire on Internal Boundary Walls of Girls Hostels, University of Sargodha	Rs. 1318632/-	2% of the Estimated amount	01 Months	10000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
6	Construction of Noon Business School at University of Sargodha	Rs.37.62 (M)	2% of the Estimated amount	12 Months	10000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
7	Earth Filling Under the Boundary Wall of University College of Engineering & Technology at University of Sargodha	Rs. 910466/-	2% of the Estimated amount	01 Month	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
8	Construction of Water Course Alongwith Boundary Wall (East Side) at Sargodha Medical College, University of Sargodha	Rs. 2.215 (M)	2% of the Estimated amount	02 Month	10000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
9	Construction of Basket Ball Court (Multi Purpose and Changing Room with Baths at Sargodha Medical College, University of Sargodha	Rs. 2259530/-	2% of the Estimated amount	02 Months	10000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
10	Construction of Walking Track / Surveillance Track 10 Feet Inside the Boundary for Security Patrolling at SMC, UOS	Rs. 2.989 (M)	2% of the Estimated amount	02 Months	10000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
11	Providing & Fixing of 200 KVA Transformer for Library, University of Sargodha	Rs. 785408/-	2% of the Estimated amount	02 Month	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
12	Providing & Fixing of 200 KVA Transformer for Admin Block alongwith HT & LT Fitting for Jamia Masjid, University of Sargodha	Rs. 1357780/-	2% of the Estimated amount	02 Month	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
13	Providing & Fixing of 100 KVA Transformer alongwith HT & LT Fitting for MBA Hall, University of Sargodha	Rs. 1347589/-	2% of the Estimated amount	02 Month	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M

14	Providing & Fixing of 200 KVA Transformer alongwith with HT & LT Fitting for New Girls Hostel & Main HT & LT Connection Residential Colony at SMC, University of Sargodha	Rs. 1540474/-	2% of the Estimated amount	02 Month	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
15	Providing & Fixing of 200 KVA Diesel Powered Generator at Central Library and Shifting of Existing 100 KVA MBA Hall, UOS	Rs. 4870834/-	5% of the Estimated amount	02 Months	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
16	Providing & Fixing of 100 KVA Diesel Powered Generator for New Academic Block at Sub Campus Bhakkar, UOS	Rs. 3204279/-	5% of the Estimated amount	02 Months	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M
17	Upgradation of Wireless Communication System at SCM, SCB, & Main Campus, UOS	Rs. 2389130	5% of the Estimated amount	02 Months	1000/-	Up to 20.06.2018	25.06.2018 02.00 P.M / 02.30 P.M

- The terms and conditions / procedure of tenders are given below:
 - Tender documents will be available immediately in the office of undersigned after publication on PPRA Website.
 - Tender documents shall be issued by office of the undersigned on written request on proper letter head (Photo copy/computer print not acceptable) on submission of bank draft in favor of Treasurer, University of Sargodha as tender document cost (Non-refundable).
 - Items rates and amount should be filled in figures as well as in words and should be in accordance with general directions given in the tender documents.
 - Incomplete or conditional tender will be liable to rejection straight away without assigning reasons.
 - Telegraphic/fax request will not be entertained for issue of bid documents.
 - Bidding documents in proper sealed envelope will be received in the Office of Project Director (Works), Jinnah Block by 02.30 A.M on June 25, 2018 and will be opened by the Tender Opening Committee in the presence of contesting contractors or their authorized representative, (who care to be present) at 02.00 PM the same day.
 - All the Firms / Contractors will be bound for strict compliance of all terms and conditions issued by Govt. and University of Sargodha Authorities from time to time.
 - Connivance / negotiations during process are strictly prohibited. If any contractor / firm found involved in such practice, tender will be cancelled.
 - The competent Authority reserves the right to accept / reject all the bids according to PPRA rules – “35-Rejection of bid: - (1) The Procuring agency may reject all bids or proposals at any time prior to the acceptance of a bid or proposal:
 - All taxes / deductions will be made as per Govt. Rules amended / revised time to time.
- Note:** - This notice can also be visited at University of Sargodha web site www.uos.edu.pk

Project Director (Work)
University of Sargodha
Ph.048-9230537