

SRENGTHENING OF UNIVERSITY OF SARGODHA AND ITS SUB-CAMPUSES AT IANWALI AND BHAKKAR

SUMMARY OF PACKAGE 01

PACKAGE 01: CONSTRUCTION OF MULTIPURPOSE HALL, SEMINAR HALL & VIDEO CONFERENCE ROOM - MAIN CAMPUS

Sr. No.	Description	Total Amount as per estimate (Rs)	Amount Quoted by Progressive International (Rs)	Amount Quoted by Nafcon (Rs)	Amount Quoted by Falcon Builder (Rs)
1	Civil Works	93,295,095.22	4% Above of TS estimatd cost	7% Above of TS estimatd cost	5% Above of TS estimatd cost
2	Public Health Works	1,694,898.84	4% Above of TS estimatd cost EXCEPT Item No.23-33 of scheduled items & Item No 1-8 of non scheduled items@ 4.2% Above of TS estimate	7% Above of TS estimatd cost	5% Above of TS estimatd cost
3	Electrical Works	2,773,839.80	4% Above of TS estimatd cost	7% Above of TS estimatd cost	5% Above of TS estimatd cost
4	Sui Gas Works	140,928.05	4% Above of TS estimatd cost	7% Above of TS estimatd cost	5% Above of TS estimatd cost
Sub Total (Rs.)		97,904,761.91	101,823,135.13	104,758,095.24	102,800,000.01
Add 5% PRA		4,895,238.10	5,091,156.76	5,237,904.76	5,140,000.00
Total Amount		102,800,000.01	106,914,291.89	109,996,000.01	107,940,000.01
Percentage Above / Below			4.002% Above	7% Above	5% Above

SUMMARY OF PACKAGE 06

PACKAGE 06:- EXPANSION OF THE AGRICULTURAL RESEARCH BY ESTABLISHING POST-GRADUATE LABS
NO TENDER RECEIVED

SUMMARY OF PACKAGE 08

PACKAGE 08:- Construction of 6 Nos. Staff residences for the Grade BPS 3-10 and 06 No's Residences for Grade BPS 11-16 at Main Campus, University of Sargodha
NO TENDER RECEIVED

